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FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS

Introduction

1. The Breakdown of the Lump-sum Price (Volume 4.2.3) is the itemised list of prices showing the build-up of the price in a lump-sum contract. This Breakdown of the Lump-sum Price does not derogate in any way to the clause stating that, in a lump-sum contract, the total contract price remains fixed irrespective of the quantity of work actually carried out.
2. The item description given in the Breakdown of the Lump-sum Price in no way limits the Contractor’s obligations under the Contract to provide all the works described elsewhere.
3. The prices of the Breakdown of the Lump-sum Price include all incidental and contingent expenses and all risks necessary to construct, complete and maintain all works in accordance with the Contract. Unless separate items are provided in the Breakdown of the Lump-sum Price, prices include all costs involved in the various items of the Breakdown.

4. The prices do not include taxes and fiscal duties, as exoneration is explicitly given for the Contract. Non-exonerated taxes and fiscal duties are, apart from those stated separately in the financial offer templates, covered in the Lump–sum Price of the Contract.
The amounts due will be calculated on the following labour volumes:
VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE
	Price n°
	Title
	Unit
	Estimated quantities
	Unit price
	Amount

	(a)
	(b)
	(c)
	(e)
	(d)
	(f = d * e)

	Cehan - Pashtrik mountain Trail

	1.
	Production and Installation of Trail signs & other interventions
	 
	 
	 
	

	1.1
	Orientation signs
	pieces
	12
	 
	

	1.2
	Pictogram, hiking sign, location sign
	pieces
	75
	 
	

	1.3
	Metalic poles
	pieces
	8
	 
	

	1.4
	Installation work on the ground (transport and labour)
	days
	15
	 
	

	1.5
	Signs 30*30 cm with three strips (red-white-red) along the site painted with waterproof and erosion
	pieces
	50
	 
	

	1.6
	Excavation for track levelling
	m³
	30
	 
	

	 
	Total 1.  Production and Installation of Trail signs & other interventions
	 
	 
	 
	

	2
	

	2.1
	Excavation work for leveling, dringing water source and holes
	m³
	2
	 
	

	2.2
	Supplying and installing of wooden benches according to the details in the technical drawings (it includes  wood preparation material, waterproofing, transportation, opening of the holes and its installation on the ground)
	pieces
	10
	 
	

	2.3
	Supplying and installing of wood table according to the detail (including the table retaining foot,  wood preparation material, waterproofing, transportation, opening of the holes and installing of the table foot and mounting of the wooden surface table with the foot)
	pieces
	5
	 
	

	2.4
	Wood fences 
	ml
	12
	 
	

	2.5
	Stone walls with mosaics for water tap
	m³
	2.6
	 
	

	2.6
	Furnishing and placing of the stone outlet for the watertap
	pieces
	1
	 
	

	2.7
	Concrete M - 200
	m³
	1.6
	 
	

	2.8
	Furnishing and placing of the gravel layer 
	m³
	2.8
	 
	

	2.9
	Furnishing and placing of HDPE pipe Ø 200 mm
	ml
	20
	 
	

	 
	Sub Total 2.  Viewing area
	 
	 
	 
	

	 
	Total for two viewing areas
	 
	 
	 
	

	3
	Construction of camping site
	 
	 
	 
	

	3.1
	Excavation with bounded sectional section with width b <1 m, h = 1.5 m, common ground
	m³
	12
	 
	

	3.2
	Furnishing and supplying of PE Pipes water fitting d = 32mm, t = 2.4 mm, PN 10
	ml
	80
	 
	

	3.3
	Water supply point (which includes production parts such as detail, supply pipe and tap)
	pieces
	2
	 
	

	3.4
	Furnishing and supplying plastic tube Ø 31 ~ 36 mm for the electric line
	ml
	25
	 
	

	3.5
	Furnishing and supplying conductor PV-500 Ø 4 mm²
	ml
	60
	 
	

	3.6
	Furnishing and supplying of the plug out of the wall 2P + T (water proffing)
	pieces
	2
	 
	

	3.7
	Natural sand t= 20 cm for protection of water and electric  pipelines
	m³
	5
	 
	

	3.8
	Filling of channels with digged material
	m³
	42
	 
	

	3.9
	Landscaping and planting with grass
	m²
	300
	 
	

	3.10
	Wooden tables and chairs 140 * 70 cm
	pieces
	5
	 
	

	3.11
	Wood fences 
	ml
	30
	 
	

	3.12
	Furnishing and placing of portable restroom
	pieces
	1
	 
	

	3.13
	Furnishing and placing of HDPE pipe Ø 110 mm
	ml
	15
	 
	

	 
	Sub Total 3. Construction of camping site
	 
	 
	 
	

	 
	Total for Cehan - Pashtrik trail
	 
	 
	 
	

	

	1.
	Production and Installation of Trail signs & other interventions
	 
	 
	 
	

	1.1
	Orientation signs
	pieces
	12
	 
	

	1.2
	Pictogram, hiking sign, location sign
	pieces
	75
	 
	

	1.3
	Metalic poles
	pieces
	8
	 
	

	1.4
	Installation work on the ground (transport and labour)
	days
	15
	 
	

	1.5
	Signs 30*30 cm with three strips (red-white-red) along the site painted with waterproof and erosion
	pieces
	50
	 
	

	1.6
	Excavation for track levelling
	m³
	30
	 
	

	 
	Total 1.  Production and Installation of Trail signs & other interventions
	 
	 
	 
	

	2
	

	2.1
	Excavation work for leveling, dringing water source and holes
	m³
	2
	 
	

	2.2
	Supplying and installing of wooden benches according to the details in the technical drawings (it includes  wood preparation material, waterproofing, transportation, opening of the holes and its installation on the ground)
	pieces
	10
	 
	

	2.3
	Supplying and installing of wood table according to the detail (including the table retaining foot,  wood preparation material, waterproofing, transportation, opening of the holes and installing of the table foot and mounting of the wooden surface table with the foot)
	pieces
	5
	 
	

	2.4
	Wood fences 
	ml
	12
	 
	

	 
	Sub Total 2.  Viewing area
	 
	 
	 
	

	 
	Total for two viewing areas
	 
	 
	 
	

	3
	Construction of camping site
	 
	 
	 
	

	3.1
	Excavation with bounded sectional section with width b <1 m, h = 1.5 m, common ground
	m³
	12
	 
	

	3.2
	Furnishing and supplying of PE Pipes water fitting d = 32mm, t = 2.4 mm, PN 10
	ml
	80
	 
	

	3.3
	Water supply point (which includes production parts such as detail, supply pipe and tap)
	pieces
	2
	 
	

	3.4
	Furnishing and supplying plastic tube Ø 31 ~ 36 mm for the electric line
	ml
	25
	 
	

	3.5
	Furnishing and supplying conductor PV-500 Ø 4 mm²
	ml
	60
	 
	

	3.6
	Furnishing and supplying of the plug out of the wall 2P + T (water proffing)
	pieces
	2
	 
	

	3.7
	Natural sand t= 20 cm for protection of water and electric  pipelines
	m³
	5
	 
	

	3.8
	Filling of channels with digged material
	m³
	42
	 
	

	3.9
	Landscaping and planting with grass
	m²
	300
	 
	

	3.10
	Wooden tables and chairs 140 * 70 cm
	pieces
	5
	 
	

	3.11
	Wood fences 
	ml
	30
	 
	

	3.12
	Furnishing and placing of portable restroom
	pieces
	1
	 
	

	3.13
	Furnishing and placing of HDPE pipe Ø 110 mm
	ml
	15
	 
	

	 
	Sub Total 3. Construction of camping site
	 
	 
	 
	

	 
	Total for 2 construction of camping site
	 
	 
	 
	

	 
	Total for Padesh - Gropa e Ernikut trail
	 
	 
	 
	

	 
	TOTAL SUM FOR TWO TRAILS
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